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         Port of Brookings Harbor 
                                    This Institution is an Equal Opportunity Provider

  

16330 Lower Harbor Road ● P.O. Box 848 ● Brookings Oregon 97415 

(541)469-2218 ● (541)359-3999 ● www.portofbrookingsharbor.com ● info@portofbrookingsharbor.com 

REQUEST FOR PROPOSALS 
 

POLE BARN BUILDINGS NO. 2 AND 3 
 

PROPOSALS DUE: TUESDAY BY 10:00 A.M. OCTOBER 6, 2026 
 

The Port of Brookings Harbor (Port) is issuing a Request for Proposals (RFP) from qualified contractors 

(Proposer) for the construction of Pole Barn Buildings No. 2 and 3. To be considered, interested parties 

must submit their Proposals in accordance with the requirements set forth in the RFP.  

 

The RFP will be used to select the Proposer to complete the construction of the Pole Barn Buildings No. 2 

and 3 as shown in the scope of work. 

 

Responses to this RFP will be reviewed and ranked according to the lowest proposal. The Proposer with 

the lowest proposal will be the firm selected for contract negotiations. 

 

The Request for Proposals can be downloaded from the Port website at 

https://www.portofbrookingsharbor.com or a printed copy can be obtained at the address listed below. 

Electronic pole barn drawings will be available upon request. To request the electronic file please email 

gary@portofbrookingsharbor.com.  

 

Proposals can be submitted in sealed envelopes and received at the Port of Brookings Harbor Port Office, 

no later than Tuesday at 10:00 a.m. October 6, 2026, addressed to the attention of Port of Brookings 

Harbor, P.O. Box 848, Brookings, Oregon, 97415 or hand-delivered to 16330 Lower Harbor Road, 

Brookings, Oregon 97415. Faxed or electronic (e-mail) responses are acceptable. Send emails to 

travis@portofbrookingsharbor.com and gary@portofbrookingsharbor.com. Responses received after the 

designated closing date and time will not be accepted. 

 

The Port may reject any response not in compliance with all prescribed solicitation procedures and 

requirements and other applicable law, and may reject any or all responses in whole or in part when the 

cancellation or rejection is in the best interest of the Port, and at no cost to the Port. The Port reserves the 

right to waive or reject any or all proposals and reserves the right to negotiate with any terms with any 

selected proposer. 

 

 

Publish Dates for Curry Coastal Pilot: 

Port Website: September 1, 2026 

 

http://www.portofbrookingsharbor.com/
https://www.portofbrookingsharbor.com/
mailto:gary@portofbrookingsharbor.com
mailto:travis@portofbrookingsharbor.com
mailto:gary@portofbrookingsharbor.com


         Port of Brookings Harbor 
                                    This Institution is an Equal Opportunity Provider

  

16330 Lower Harbor Road ● P.O. Box 848 ● Brookings Oregon 97415 

(541)469-2218 ● (541)359-3999 ● www.portofbrookingsharbor.com ● info@portofbrookingsharbor.com 

SCOPE OF WORK 

The scope of work includes framing, concrete work, doors and metal installation for two 25’ by 40’ Pole 

Barn Buildings No. 2 and 3 located at 16060 Lower Harbor Road. Contractor to provide all labor and 

equipment to construct the pole barn buildings as shown on the drawings. The Port will apply for and pay 

all Curry County building permits. This project will be subject to BOLI prevailing wages. 

Specific construction notes: 

1. The pole barn kit will be provided by the Port. The kit includes all hardware, nuts, bolts, hangers, 

color matched screws. The kit does not include nails, rebar or concrete for slab, footing or pole 

supports. 

2. The post holes will be predrilled and prepared for post installation. 

3. Crushed rock subgrade will be completed by the Port. 

4. Allow for County inspections to be conducted as the building develops (foundation, framing & 

final). Coordinate inspections with the Port. 

5. Electrical will be installed by the Port after Pole Barns are finished. 

http://www.portofbrookingsharbor.com/


PP

DI

DI

GATE

DOOR

DOOR

DOOR
DOOR

FINISHED FLOOR
= 20.73'

4
5

9

20

23

21

21

DI

BY
:

R
EV

IS
IO

N
S

DRAWN BY:

BO
AT

 Y
AR

D 
PA

VI
NG

16
33

0 L
OW

ER
 H

AR
BO

R 
RO

AD
, B

RO
OK

IN
GS

, O
R 

 97
41

5
PO

RT
 O

F B
RO

OK
IN

GS
 H

AR
BO

R

DATE:

JOB No:

SHEET No:

CD/JW

15 JULY 2022

22-202201

ALT. GRADING
PLAN

C2.1.1

CMP CULVERT
7'Ø INV = 6.07

BOAT

SUB-GRADE GRADING PLAN
SCALE:  1" = 30' (24x36)

NORTH

SCALE: 1" = 30'

15 300 60

LIFT
DOCK

LOW
ER HARBOR ROAD

BOAT BASIN ROAD

EXISTING EP

EXISTING EP

BOAT SHOP &
MORE, LLC

1

CONSTRUCTION
LIMITS

GRADING PLAN NOTES
1

2

3

4

5

6

7

8

1

1

1

2

2

2

2

3

APPROX. PAVING LIMITS (ENGINEER FIELD VERIFY)

3

3

3

3

3

3

4
4

4

EXCAVATE SUBGRADE TO ±0.25' BELOW TOP OF CONC.

SUBGRADE CONTOURS  = APPROX. -0.5' BELOW FG

BEGIN SUBGRADE EXCAVATION AT EXISTING BUILDING GRADE

EXCAVATE SUBGRADE TO ±0.25' BELOW TOP OF EXISTING AC

5

EXCAVATE SUBGRADE TO ±0.25' BELOW TOP OF BANK ELEVATION

5

6

6

EXISTING DI OR CB

7

7
7

SEE PAVING PLAN FOR AC DESIGN SECTIONS

EXISTING 84" CULVERT

8

8

CALL BEFORE YOU DIG!

22

21

23

20

19

19

20

21

20

20

20

19

19

1

NOTES:
1. TOP OF SUBGRADE MAY VARY DUE TO FIELD

DISCOVERY OF NONCOMPACTED EXISTING SUBGRADE.
SEE AC SECTIONS  SHEET C2.2 FOR FURTHER
INFORMATION.

2. CUT / FILL RATIO MAY CHANGE DUE TO EVALUATION OF
EXISTING MATERIAL STOCKPILE FOR RE-USE. THIS PLAN
ASSUMES THE MATERIAL STOCKPILE HAS BEEN
RELOCATED AND NOT RE-USED.

NOTE:
SUBGRADE EXCAVATION  VOLUME MAY VARY DUE TO FIELD
DISCOVERY OF NONCOMPACTED EXISTING SUBGRADE. SEE
AC SECTIONS THIS SHEET FOR FURTHER INFORMATION.

3" ±  BELOW FINISH GRADE ELEVATIONS AS SHOWN ON PAVING PLAN

EXISTING CONTOURS -
TYPICAL

22

21

22

Cut/Fill Summary
Name

subgrade

Totals

Cut Factor

1.000

Fill Factor

1.000

2d Area

98509.21 Sq. Ft.

98509.21 Sq. Ft.

Cut

897.97 Cu. Yd.

897.97 Cu. Yd.

Fill

823.05 Cu. Yd.

823.05 Cu. Yd.

Net

74.92 Cu. Yd.<Cut>

74.92 Cu. Yd.<Cut>

POSSIBLE FILL
AREA

AutoCAD SHX Text
42,650 PE

AutoCAD SHX Text
OREGON

AutoCAD SHX Text
RENEWAL DATE: 12/31/23

gary
Area Measurement
937.05 sf

gary
Length Measurement
25'-0"

gary
Length Measurement
40'-0"

gary
Cloud

gary
Text Box

gary
Text Box

gary
Text Box

gary
Callout
WORK TO BE COMPLETED UNDER THIS PROJECT

gary
Text Box
BOAT YARD SHOP BUILDING NO. 2 AND 3

GaryDehlinger
Area Measurement
994.39 sf

GaryDehlinger
Area Measurement
981.35 sf

GaryDehlinger
Callout
Completed Building No. 1

gary
Callout
PROPOSED BUILDING No. 2

GaryDehlinger
Callout
PROPOSED BUILDING No. 3

GaryDehlinger
Length Measurement
25'-0"

GaryDehlinger
Length Measurement
40'-0"



E 
&

 B
 E

ng
in

ee
r

in
g

, L
LC

AutoCAD SHX Text
Pole Building

AutoCAD SHX Text
Concrete shall have a maximum slump of 4 inches.

AutoCAD SHX Text
Concrete shall be placed in one continuous operation.

AutoCAD SHX Text
2500  psi for all concrete 

AutoCAD SHX Text
All concrete shall be normal weight and shall develop a minimum 28 day laboratory

AutoCAD SHX Text
CONCRETE (CAST IN PLACE):

AutoCAD SHX Text
cured compressive-cylinder strength of:

AutoCAD SHX Text
3.

AutoCAD SHX Text
4.

AutoCAD SHX Text
1.

AutoCAD SHX Text
6. Do not scale drawings. contact the structural engineer for any dimensions not shown.

AutoCAD SHX Text
contractor with no guarantee that the substitution will be allowed.

AutoCAD SHX Text
structural engineer. Such review will be billed on a time and materials basis to the general 

AutoCAD SHX Text
5. Any substitutions for structural members, hardware or details shall be reviewed by the 

AutoCAD SHX Text
E

AutoCAD SHX Text
120 mph, Risk Category II (exposure D)  

AutoCAD SHX Text
1 psf   

AutoCAD SHX Text
These structural notes supplement the drawings.  any discrepancy found among the

AutoCAD SHX Text
drawings, these notes, and any site conditions shall be reported in a timely

AutoCAD SHX Text
manner to the engineer, who shall respond to any discrepancy in writing. Any work 

AutoCAD SHX Text
done by the contractor after discovery of such discrepancy shall be done at

AutoCAD SHX Text
The contractor shall verify and coordinate the dimensions among all drawings prior to

AutoCAD SHX Text
The contractor is responsible for the design and construction of all erection bracing, form

AutoCAD SHX Text
The contractor is responsible for all demolition and construction methods, techniques,

AutoCAD SHX Text
All reference to other codes and standards (ACI, ASTM, etc.) shall be for the latest or

AutoCAD SHX Text
work, and temporary shoring required for the work.

AutoCAD SHX Text
DESIGN CODE:

AutoCAD SHX Text
Design Live Loads:

AutoCAD SHX Text
most current edition available.

AutoCAD SHX Text
2.

AutoCAD SHX Text
1.

AutoCAD SHX Text
Seismic:

AutoCAD SHX Text
Ultimate Ground Snow Load:

AutoCAD SHX Text
Wind:

AutoCAD SHX Text
the contractor's own risk.

AutoCAD SHX Text
GENERAL:

AutoCAD SHX Text
proceeding with any work or fabrication.

AutoCAD SHX Text
sequencing, and safety required for the work.

AutoCAD SHX Text
3.

AutoCAD SHX Text
4.

AutoCAD SHX Text
2.

AutoCAD SHX Text
1.

AutoCAD SHX Text
      2025 Oregon Structural Specialty Code 

AutoCAD SHX Text
SAWN FRAMING LUMBER:

AutoCAD SHX Text
1.  All sawn lumber shall be , S4S, graded in accordance with WCLIB rules #16,

AutoCAD SHX Text
            purlins, girts: Douglas Fir #2

AutoCAD SHX Text
            4x posts: Hemfir No. 2 u.n.o.

AutoCAD SHX Text
            6x6 posts: Hem-fir see plan and schedule for grade

AutoCAD SHX Text
2.  All 2x lumber shall be S-dry, u.n.o.

AutoCAD SHX Text
3.  All wood in permanent contact with concrete or masonry to be pressure treated.

AutoCAD SHX Text
of the following species and grades:

AutoCAD SHX Text
Treat all cut ends.

AutoCAD SHX Text
            6x12 posts: Doug-fir see plan and schedule for grade

AutoCAD SHX Text
Title Sheet

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
Elevations

AutoCAD SHX Text
5

AutoCAD SHX Text
Building Section

AutoCAD SHX Text
Sections & Details

AutoCAD SHX Text
General Notes

AutoCAD SHX Text
Sheet Index

AutoCAD SHX Text
Vicinity Map

AutoCAD SHX Text
7. All bolted connections shall be made with machine bolts (m.b.) conforming to ASTM A307.

AutoCAD SHX Text
all bolts and lags shall be installed with standard wrought washers, unless noted otherwise.

AutoCAD SHX Text
SITE

AutoCAD SHX Text
Floor Plan, 

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
THIS DOCUMENT, AND THE IDEAS AND DESIGNS  INCORPORATED HEREIN, AS AN INSTRUMENT OF  PROFESSIONAL SERVICE, IS THE PROPERTY OF  E & B ENGINEERING, LLC. AND IS NOT TO BE  USED, IN WHOLE OR PART, FOR ANY OTHER  PROJECT WITHOUT THE WRITTEN AUTHORIZATION  OF E & B ENGINEERING, LLC

AutoCAD SHX Text
437 Main St., Suite 2

AutoCAD SHX Text
KLAMATH FALLS, OR 97601

AutoCAD SHX Text
541.884.1081

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
OF

AutoCAD SHX Text
5

AutoCAD SHX Text
1

AutoCAD SHX Text
Pole Building

AutoCAD SHX Text
JOB NUMBER

AutoCAD SHX Text
16060 Lower Harbor Rd.

AutoCAD SHX Text
Booking, OR

AutoCAD SHX Text
26174S

AutoCAD SHX Text
Foundation Plan 

AutoCAD SHX Text
Roof Framing Plan

AutoCAD SHX Text
EXPIRES: 12-31-2027

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
.

AutoCAD SHX Text
W

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
H

AutoCAD SHX Text
S

AutoCAD SHX Text
3

AutoCAD SHX Text
0

AutoCAD SHX Text
0

AutoCAD SHX Text
2

AutoCAD SHX Text
,

AutoCAD SHX Text
14

AutoCAD SHX Text
.

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
J

AutoCAD SHX Text
58521PE

AutoCAD SHX Text
L

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
OREGON

AutoCAD SHX Text
R

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
P

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
R



E 
&

 B
 E

ng
in

ee
r

in
g

, L
LC

AutoCAD SHX Text
A

AutoCAD SHX Text
Post

AutoCAD SHX Text
Pier Dimensions

AutoCAD SHX Text
Diameter

AutoCAD SHX Text
Depth

AutoCAD SHX Text
Mark

AutoCAD SHX Text
B

AutoCAD SHX Text
6x6 HF #2

AutoCAD SHX Text
6x12 DF #2

AutoCAD SHX Text
24" ~

AutoCAD SHX Text
24" ~

AutoCAD SHX Text
4'-0" 

AutoCAD SHX Text
4'-8" 

AutoCAD SHX Text
Note: 1. All posts to be pressure treated, field treat cut ends All posts to be pressure treated, field treat cut ends 2. Rebar pin holes to be drilled for tight fit, field treat Rebar pin holes to be drilled for tight fit, field treat drilled holes

AutoCAD SHX Text
Post/Pier Schedule

AutoCAD SHX Text
Rebar Pins

AutoCAD SHX Text
1 - #5

AutoCAD SHX Text
1 - #5

AutoCAD SHX Text
C

AutoCAD SHX Text
6x12 DF #2

AutoCAD SHX Text
24" ~

AutoCAD SHX Text
5'-8" 

AutoCAD SHX Text
2 - #5

AutoCAD SHX Text
D

AutoCAD SHX Text
6x6 HF #2

AutoCAD SHX Text
12" ~

AutoCAD SHX Text
3'-0" 

AutoCAD SHX Text
NA

AutoCAD SHX Text
Shop

AutoCAD SHX Text
12 x14  roll-up door0x14  roll-up door0 roll-up door

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
Floor Plan 

AutoCAD SHX Text
40'-0" 

AutoCAD SHX Text
25'-0" 

AutoCAD SHX Text
A

AutoCAD SHX Text
4

AutoCAD SHX Text
A

AutoCAD SHX Text
5

AutoCAD SHX Text
typ.

AutoCAD SHX Text
3 6 06 8

AutoCAD SHX Text
wall sheathed w/ 7/16" OSB attach w/ 8s nails @ 6" edges & 12" field

AutoCAD SHX Text
wall sheathed w/ 7/16" OSB attach w/ 8s nails @ 4" edges & 12" field

AutoCAD SHX Text
C

AutoCAD SHX Text
A

AutoCAD SHX Text
B

AutoCAD SHX Text
B

AutoCAD SHX Text
A

AutoCAD SHX Text
A

AutoCAD SHX Text
B

AutoCAD SHX Text
B

AutoCAD SHX Text
A

AutoCAD SHX Text
8'-0" 

AutoCAD SHX Text
9'-0" 

AutoCAD SHX Text
8'-0" 

AutoCAD SHX Text
25'-0" 

AutoCAD SHX Text
10'-0" 

AutoCAD SHX Text
10'-0" 

AutoCAD SHX Text
10'-0" 

AutoCAD SHX Text
10'-0" 

AutoCAD SHX Text
40'-0" 

AutoCAD SHX Text
6'-1 3/4" 

AutoCAD SHX Text
12'-8 1/2" 

AutoCAD SHX Text
6'-1 3/4" 

AutoCAD SHX Text
4" conc slab saw cut 10'x10'

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
 Foundation Plan

AutoCAD SHX Text
D

AutoCAD SHX Text
C

AutoCAD SHX Text
C

AutoCAD SHX Text
C

AutoCAD SHX Text
C

AutoCAD SHX Text
C

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
Roof Framing Plan

AutoCAD SHX Text
manufactured dbl. truss by others, typ.

AutoCAD SHX Text
1/S5 for first (3) purlin but joint, typ.

AutoCAD SHX Text
1/S7 for first (3) purlin but joint, typ.

AutoCAD SHX Text
2x6 purlins @ 24" o/c, typ.

AutoCAD SHX Text
2x6 purlins @ 24" o/c, typ.

AutoCAD SHX Text
2x6 purlins @ 24" o/c, typ.

AutoCAD SHX Text
2x6 purlins @ 24" o/c, typ.

AutoCAD SHX Text
manufactured dbl. truss by others, typ.

AutoCAD SHX Text
manufactured dbl. truss by others, typ.

AutoCAD SHX Text
manufactured dbl. truss by others, typ.

AutoCAD SHX Text
manufactured dbl. truss by others, typ.

AutoCAD SHX Text
roof sheathed w/ \" CDX attach w/ 8d @ 6" edges & 12" field, typ.

AutoCAD SHX Text
4x12 HDR w/ Simp. HUC412 each end

AutoCAD SHX Text
THIS DOCUMENT, AND THE IDEAS AND DESIGNS  INCORPORATED HEREIN, AS AN INSTRUMENT OF  PROFESSIONAL SERVICE, IS THE PROPERTY OF  E & B ENGINEERING, LLC. AND IS NOT TO BE  USED, IN WHOLE OR PART, FOR ANY OTHER  PROJECT WITHOUT THE WRITTEN AUTHORIZATION  OF E & B ENGINEERING, LLC

AutoCAD SHX Text
437 Main St., Suite 2

AutoCAD SHX Text
KLAMATH FALLS, OR 97601

AutoCAD SHX Text
541.884.1081

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
OF

AutoCAD SHX Text
5

AutoCAD SHX Text
2

AutoCAD SHX Text
JOB NUMBER

AutoCAD SHX Text
EXPIRES: 12-31-2027

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
.

AutoCAD SHX Text
W

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
H

AutoCAD SHX Text
S

AutoCAD SHX Text
3

AutoCAD SHX Text
0

AutoCAD SHX Text
0

AutoCAD SHX Text
2

AutoCAD SHX Text
,

AutoCAD SHX Text
14

AutoCAD SHX Text
.

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
J

AutoCAD SHX Text
58521PE

AutoCAD SHX Text
L

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
OREGON

AutoCAD SHX Text
R

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
P

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
Pole Building

AutoCAD SHX Text
16060 Lower Harbor Rd.

AutoCAD SHX Text
Booking, OR

AutoCAD SHX Text
26174S



E 
&

 B
 E

ng
in

ee
r

in
g

, L
LC

AutoCAD SHX Text
Rear Elevation 

AutoCAD SHX Text
_ "=1'-0"

AutoCAD SHX Text
Front Elevation 

AutoCAD SHX Text
_ "=1'-0"

AutoCAD SHX Text
Side Elevations

AutoCAD SHX Text
_ "=1'-0"

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
THIS DOCUMENT, AND THE IDEAS AND DESIGNS  INCORPORATED HEREIN, AS AN INSTRUMENT OF  PROFESSIONAL SERVICE, IS THE PROPERTY OF  E & B ENGINEERING, LLC. AND IS NOT TO BE  USED, IN WHOLE OR PART, FOR ANY OTHER  PROJECT WITHOUT THE WRITTEN AUTHORIZATION  OF E & B ENGINEERING, LLC

AutoCAD SHX Text
437 Main St., Suite 2

AutoCAD SHX Text
KLAMATH FALLS, OR 97601

AutoCAD SHX Text
541.884.1081

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
OF

AutoCAD SHX Text
5

AutoCAD SHX Text
3

AutoCAD SHX Text
JOB NUMBER

AutoCAD SHX Text
EXPIRES: 12-31-2027

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
.

AutoCAD SHX Text
W

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
H

AutoCAD SHX Text
S

AutoCAD SHX Text
3

AutoCAD SHX Text
0

AutoCAD SHX Text
0

AutoCAD SHX Text
2

AutoCAD SHX Text
,

AutoCAD SHX Text
14

AutoCAD SHX Text
.

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
J

AutoCAD SHX Text
58521PE

AutoCAD SHX Text
L

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
OREGON

AutoCAD SHX Text
R

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
P

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
Pole Building

AutoCAD SHX Text
16060 Lower Harbor Rd.

AutoCAD SHX Text
Booking, OR

AutoCAD SHX Text
26174S



E 
&

 B
 E

ng
in

ee
r

in
g

, L
LC

AutoCAD SHX Text
29 gage metal roofing w/ #10 wood screws at 9" o.c. at purlins, provide (2) screws at each pan at all panel ends and boundary members

AutoCAD SHX Text
see plan

AutoCAD SHX Text
see plan

AutoCAD SHX Text
2x corbel each side of post to match post width w/, (1) [" though bolts @ (6) 16 d nails

AutoCAD SHX Text
2x6 blocks between trusses, attach @ trusses w/ (2) 16d nails each side and  (2) 16d nails each purlin

AutoCAD SHX Text
2x6 purlin

AutoCAD SHX Text
12

AutoCAD SHX Text
4

AutoCAD SHX Text
manuf. truss by others

AutoCAD SHX Text
truss bottom chord bracing per truss manuf. minimum

AutoCAD SHX Text
4" conc slab w/ fibermesh saw cut 10'x10' 

AutoCAD SHX Text
BUILDING SECTION

AutoCAD SHX Text
1/4"=1'-0"

AutoCAD SHX Text
29 gage metal siding w/ #10 wood screws at 9" o.c. at girts, provide (2) screws at each pan at all panel ends stitch screws where specified

AutoCAD SHX Text
4" compacted gravel

AutoCAD SHX Text
16'-0" 

AutoCAD SHX Text
see plan

AutoCAD SHX Text
A

AutoCAD SHX Text
4

AutoCAD SHX Text
thicken slab to 6" at post/pier location

AutoCAD SHX Text
(3) galvanized 20d nails each side of post, 1[" embedded in concrete, typ.

AutoCAD SHX Text
attach truss to top of post (1) [" bolt w/ washers

AutoCAD SHX Text
rebar pins per schedule

AutoCAD SHX Text
posts per schedule

AutoCAD SHX Text
\"	CDX w/ 8d nails @ CDX w/ 8d nails @ 6" edges & 12" field

AutoCAD SHX Text
2x6 pressure block between girts, attach to post w/ (6) 16d nails

AutoCAD SHX Text
2x6 girt @ 24" o.c., (3) 16d nails @ each block

AutoCAD SHX Text
PT girt on slab  

AutoCAD SHX Text
THIS DOCUMENT, AND THE IDEAS AND DESIGNS  INCORPORATED HEREIN, AS AN INSTRUMENT OF  PROFESSIONAL SERVICE, IS THE PROPERTY OF  E & B ENGINEERING, LLC. AND IS NOT TO BE  USED, IN WHOLE OR PART, FOR ANY OTHER  PROJECT WITHOUT THE WRITTEN AUTHORIZATION  OF E & B ENGINEERING, LLC

AutoCAD SHX Text
437 Main St., Suite 2

AutoCAD SHX Text
KLAMATH FALLS, OR 97601

AutoCAD SHX Text
541.884.1081

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
OF

AutoCAD SHX Text
5

AutoCAD SHX Text
4

AutoCAD SHX Text
JOB NUMBER

AutoCAD SHX Text
EXPIRES: 12-31-2027

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
.

AutoCAD SHX Text
W

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
H

AutoCAD SHX Text
S

AutoCAD SHX Text
3

AutoCAD SHX Text
0

AutoCAD SHX Text
0

AutoCAD SHX Text
2

AutoCAD SHX Text
,

AutoCAD SHX Text
14

AutoCAD SHX Text
.

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
J

AutoCAD SHX Text
58521PE

AutoCAD SHX Text
L

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
OREGON

AutoCAD SHX Text
R

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
P

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
Pole Building

AutoCAD SHX Text
16060 Lower Harbor Rd.

AutoCAD SHX Text
Booking, OR

AutoCAD SHX Text
26174S



E 
&

 B
 E

ng
in

ee
r

in
g

, L
LC

AutoCAD SHX Text
attach brace to top of post w/ (6) 16d nails 

AutoCAD SHX Text
Simpson A35

AutoCAD SHX Text
29 gage metal roofing w/ #10 wood screws at 9" o.c. at edges, provide (2) screws at each pan at all panel ends

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
2x6 diagonal brace each side of post

AutoCAD SHX Text
(2) 2x6 blk'g w/ (3) 16d end nails into each purlin

AutoCAD SHX Text
2x blk'g btwn purlins over end truss below 

AutoCAD SHX Text
29 gage metal siding w/ #10 wood screws at 9" o.c. at girts, provide (2) screws at each pan at all panel ends stitch screws where specified

AutoCAD SHX Text
post per plan

AutoCAD SHX Text
2x6 girt @ 24" o.c., (3) 16d nails @ each block

AutoCAD SHX Text
2x6 pressure block between girts, attach to post w/ (6) 16d nails

AutoCAD SHX Text
WALL SECTION

AutoCAD SHX Text
1/4"=1'-0"

AutoCAD SHX Text
A

AutoCAD SHX Text
5

AutoCAD SHX Text
(4) galvanized 20d nails each side of post, 1[" embedded in concrete, typ.

AutoCAD SHX Text
see plan

AutoCAD SHX Text
4" compacted rock

AutoCAD SHX Text
7/16" OSB attached at inside face all panel edges blocked, attach w/8d nails @ 6" edges & 12" field, see plan for locations

AutoCAD SHX Text
rebar pins per schedule

AutoCAD SHX Text
PT girt on slab w/ \" wedge anchor (3" embed) 48" o/c (at OSB sheathed sections only) 

AutoCAD SHX Text
#10x1\" screw neoprene washers @ 9" o/c field

AutoCAD SHX Text
butyl tape

AutoCAD SHX Text
#10 x  " stitch screw 78 " stitch screw w/ neoprene washers where specified

AutoCAD SHX Text
Lap

AutoCAD SHX Text
1\"=1'-0"

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
Metal Siding or Roofing Field Attachment

AutoCAD SHX Text
2x6 blocks between trusses, attach @ trusses w/ (2) 16d nails each side and  (2) 16d nails each purlin

AutoCAD SHX Text
attach purlins to block w/ (3) 16d nails 

AutoCAD SHX Text
2x6x18" splice block attach to purlins each side w/ (6) 16d nails. Each side of building 

AutoCAD SHX Text
\" = 1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
5

AutoCAD SHX Text
Chord Purlin Butt Joint Connection 

AutoCAD SHX Text
#10x1\" screw neoprene washers next to each flute (5) per sheet

AutoCAD SHX Text
1\"=1'-0"

AutoCAD SHX Text
3

AutoCAD SHX Text
5

AutoCAD SHX Text
Metal Siding or Roofing End Panel Attachment

AutoCAD SHX Text
#10 x  " stitch screw 78 " stitch screw w/ neoprene washers 

AutoCAD SHX Text
2x6 blocks between trusses, attach @ trusses w/ (2) 16d nails each side and  (2) 16d nails each purlin

AutoCAD SHX Text
attach purlins to block w/ (3) 16d nails 

AutoCAD SHX Text
\" = 1'-0"

AutoCAD SHX Text
2

AutoCAD SHX Text
5

AutoCAD SHX Text
Typical Purlin Butt Joint Connection 

AutoCAD SHX Text
THIS DOCUMENT, AND THE IDEAS AND DESIGNS  INCORPORATED HEREIN, AS AN INSTRUMENT OF  PROFESSIONAL SERVICE, IS THE PROPERTY OF  E & B ENGINEERING, LLC. AND IS NOT TO BE  USED, IN WHOLE OR PART, FOR ANY OTHER  PROJECT WITHOUT THE WRITTEN AUTHORIZATION  OF E & B ENGINEERING, LLC

AutoCAD SHX Text
437 Main St., Suite 2

AutoCAD SHX Text
KLAMATH FALLS, OR 97601

AutoCAD SHX Text
541.884.1081

AutoCAD SHX Text
SHEET NO.

AutoCAD SHX Text
OF

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
JOB NUMBER

AutoCAD SHX Text
EXPIRES: 12-31-2027

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
.

AutoCAD SHX Text
W

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
H

AutoCAD SHX Text
S

AutoCAD SHX Text
3

AutoCAD SHX Text
0

AutoCAD SHX Text
0

AutoCAD SHX Text
2

AutoCAD SHX Text
,

AutoCAD SHX Text
14

AutoCAD SHX Text
.

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
J

AutoCAD SHX Text
58521PE

AutoCAD SHX Text
L

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
OREGON

AutoCAD SHX Text
R

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
P

AutoCAD SHX Text
D

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
Pole Building

AutoCAD SHX Text
16060 Lower Harbor Rd.

AutoCAD SHX Text
Booking, OR

AutoCAD SHX Text
26174S



EngDrwg: 2021r5RGT

2505P-4773 - 25x40 Port of Brookings Qty:   6 Truss:  P25

Customer:  Pacific Pole buildings - Jim (Sam Craig)

Truss Mfr. Contact: Don Kirk III

SID:
TID: 2505P-4773
Date: 08 / 26 / 26
Page: 1 of 1

NOTICE A copy of this design shall be furnished to the erection contractor. The design of this individual truss is based on design criteria and requirements supplied by 
the Truss Manufacturer and relies upon the accuracy and completeness of the information set forth by the Building Designer. A seal on this drawing indicates 
acceptance of professional engineering responsibility solely for the truss component design shown. See the cover page and the “Important Information & General 
Notes” page for additional information. All connector plates shall be manufactured by Simpson Strong-Tie Company, Inc in accordance with ESR-2762. All connector 
plates are 20 gauge, unless the specified plate size is followed by a “-18” which indicates an 18 gauge plate, or “S# 18”, which indicates a high tension 18 gauge plate.

Component Solutions
Truss Studio V
2026.1.0.61

   
     

        

    

  
  

    

  
  

    

4x8

2x4

5x6=

2x4

4x8

4x4= 4x4= 8x8=

6-8 6-8

4
-
8
-
8

1

6-10-3

6-10-3
2

5-7-13

12-6-0
3

5-7-13

18-1-13
4

6-10-3

25-0-0
5

1

8-8-13

8-8-13
6

7-6-6

16-3-3
7

8-8-13

25-0-0
5 8

25-0-0

 4/12 -4/12

Truss Weight = 135.6 lb

Code/Design: IBC-2024/TPI-2022
PSF  Live  Dead        Dur Factors
TC   25.0   5.0      Live  Wind  Snow
BC    0.0   5.0  Lum 1.15  1.60  1.15
Total      35.0  Plt 1.15  1.60  1.15
Spacing:  5-00-00 o.c.   Plies: 1
Repetitive Member Increase:  No
Green Lumber:  No  Wet Service:  No
Fab Tolerance:  20% Creep (Kcr) = 2.0
OH Soffit Load:  2.0 psf

-----------Snow Load Specs----------
ASCE7-22 Roof Snow (Pf) = 25.0 psf
Risk Category: I Winter Wind: 0.35
Terrain Category: D
Roof Exposure: Sheltered
Thermal Cond: Unheated (Ct=1.20)
Unobstructed Slippery Roof: No
Low-Slope Minimums(Pfmin):  No
Unbalanced Snow Loads:      Yes
Rain Surcharge: No Ice Dam Chk: No
Lu(max) = 12-06-00

----------Wind Load Specs----------
ASCE7-22  Wind Speed(V) = 120 mph
Risk Cat: I  Exposure Cat: D
Bldg Dims: L =  45.0 ft  B =  40.0 ft
M.R.H(h)=  15.0ft Kzt = 1.0 Ke = 1.00
Bldg Enclosure: Enclosed
Wind DL(psf): TC =  3.0 BC =  3.0
End Vertical Exposed: L = Yes R = Yes
Wind Uplift Reporting: MWFRS
C&C End Zone: N/A

-------Additional Design Checks------
10 psf Non-Concurrent BCLL:       Yes
20 psf BC Limited Storage:        Yes
200 lb BC Accessible Ceiling:     Yes
300 lb TC Maintenance Load:       Yes
2000 lb TC Safe Load:             No
300 lb TC/BC Person Loading:      Yes

Material Summary
TC      2x6   DFL  #2
BC      2x6   DFL  #2
Webs    2x4   DFL  #3
SB      2x4   DFL  #3
 
Member Forces Summary
Max CSI in TC PANEL   2 -  3   0.65
Max CSI in BC PANEL   1 -  6   0.82
Max CSI in Web        6 -  3   0.43
 
...Mem...   Ten     Comp     .CSI.
TC    1- 2    1790    4899     0.63
      2- 3    1595    4262     0.65
      3- 4    1595    4262     0.65
      4- 5    1790    4899     0.63
BC    1- 6    4531    1578     0.82
      5- 8    4531    1578     0.82
      6- 7    3074     936     0.65
      7- 8    4531    1578     0.82
Web   2- 6     553     976     0.23
      3- 6    1268     398     0.43
      3- 7    1268     398     0.43
      4- 7     553     976     0.23

 Reaction Summary
 --------------Reaction Summary(Lbs)----------------
 Jnt  --X-Loc- React -Up- --Width- -Reqd   -Mat  PSI
   1     02-12  2187  769    05-08 02-04    DFL  781
   5  24-09-04  2187  769    05-08 02-04    DFL  781
 Max Horiz =   -200 /   +200 at Joint   1

Loads Summary
User-defined unbalanced Top Chord Live Loads (TCLL) occurring at 12-06-00 
are based on 1.00 full and 0.00 reduced load factors.
See Loadcase Report for load combinations and additional details.
C&C wind pressure has not been considered in the design of this truss.
Minimum Lu for ASCE7 drift loading has been replaced by the actual fetch 
length determined from the truss profile.

Notes
Plates designed for Cq at 0.80 and Rotational Tolerance of 10.0 degrees.
Plates located at TC pitch breaks meet the prescriptive minimum size 
requirement to transfer unblocked diaphragm loads across those joints.

Deflection Summary
TrussSpan Limit  Actual(in)   Location
Vert LL   L/240   L/999(-0.26)  6- 7
Vert DL   L/120   L/999(-0.11)  6- 7   
Vert CR   L/180   L/799(-0.37)  6- 7
Horz LL   0.75in       ( 0.07) @Jt 5
Horz CR   1.25in       ( 0.09) @Jt 5
Bracing Data Summary
------------Bracing Data------------
Chords; continuous except where shown
-------------Purlins------------
     ---oc---  --From--  ---To--- #Bays
TC    2-00-00         0  25-00-00  14
BC    5-00-00         0  25-00-00   5
Web Bracing -- None
  
Plate offsets (X, Y):
(None unless indicated below)
Jnt1(0,00-01), Jnt5(0,00-01), 
Jnt8(0,01-04)

GaryDehlinger
Text Box
Port of Brookings Harbor



EngDrwg: 2021r5RGT

2505P-4773 - 25x40 Port of Brookings Qty:   2 Truss:  G25

Customer:  Pacific Pole buildings - Jim (Sam Craig)

Truss Mfr. Contact: Don Kirk III

SID:
TID: 2505P-4773
Date: 08 / 26 / 26
Page: 1 of 1

NOTICE A copy of this design shall be furnished to the erection contractor. The design of this individual truss is based on design criteria and requirements supplied by 
the Truss Manufacturer and relies upon the accuracy and completeness of the information set forth by the Building Designer. A seal on this drawing indicates 
acceptance of professional engineering responsibility solely for the truss component design shown. See the cover page and the “Important Information & General 
Notes” page for additional information. All connector plates shall be manufactured by Simpson Strong-Tie Company, Inc in accordance with ESR-2762. All connector 
plates are 20 gauge, unless the specified plate size is followed by a “-18” which indicates an 18 gauge plate, or “S# 18”, which indicates a high tension 18 gauge plate.

Component Solutions
Truss Studio V
2026.1.0.61
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 4/12 -4/12

Truss Weight = 168.3 lb

Code/Design: IBC-2024/TPI-2022
PSF  Live  Dead        Dur Factors
TC   25.0   5.0      Live  Wind  Snow
BC    0.0   5.0  Lum 1.15  1.60  1.15
Total      35.0  Plt 1.15  1.60  1.15
Spacing:  5-00-00 o.c.   Plies: 1
Repetitive Member Increase:  No
Green Lumber:  No  Wet Service:  No
Fab Tolerance:  20% Creep (Kcr) = 2.0
OH Soffit Load:  2.0 psf

-----------Snow Load Specs----------
ASCE7-22 Roof Snow (Pf) = 25.0 psf
Risk Category: I Winter Wind: 0.35
Terrain Category: D
Roof Exposure: Sheltered
Thermal Cond: Unheated (Ct=1.20)
Unobstructed Slippery Roof: No
Low-Slope Minimums(Pfmin):  No
Unbalanced Snow Loads:      Yes
Rain Surcharge: No Ice Dam Chk: No
Lu(max) = 12-06-00

----------Wind Load Specs----------
ASCE7-22  Wind Speed(V) = 120 mph
Risk Cat: I  Exposure Cat: D
Bldg Dims: L =  45.0 ft  B =  40.0 ft
M.R.H(h)=  15.0ft Kzt = 1.0 Ke = 1.00
Bldg Enclosure: Enclosed
Wind DL(psf): TC =  3.0 BC =  3.0
End Vertical Exposed: L = Yes R = Yes
Wind Uplift Reporting: MWFRS
C&C End Zone: N/A

-------Additional Design Checks------
10 psf Non-Concurrent BCLL:       Yes
20 psf BC Limited Storage:        Yes
200 lb BC Accessible Ceiling:     Yes
300 lb TC Maintenance Load:       Yes
2000 lb TC Safe Load:             No
300 lb TC/BC Person Loading:      Yes

Material Summary
TC      2x6   DFL  #2
BC      2x6   DFL  #2
Webs    2x6   DFL  #2
        2x4   DFL  #3  2-6  3-7  6-3  7-4
SB      2x4   DFL  #3
 
Member Forces Summary
Max CSI in TC PANEL   2 -  3   0.65
Max CSI in BC PANEL   1 -  6   0.82
Max CSI in Web        6 -  3   0.43
 
...Mem...   Ten     Comp     .CSI.
TC    1- 2    1790    4899     0.63
      2- 3    1595    4262     0.65
      3- 4    1595    4262     0.65
      4- 5    1790    4899     0.63
BC    1- 6    4531    1578     0.82
      5- 8    4531    1578     0.82
      6- 7    3074     936     0.65
      7- 8    4531    1578     0.82
Web   2- 6     553     976     0.23
      3- 6    1268     398     0.43
      3- 7    1268     398     0.43
      4- 7     553     976     0.23

 Reaction Summary
 --------------Reaction Summary(Lbs)----------------
 Jnt  --X-Loc- React -Up- --Width- -Reqd   -Mat  PSI
   1     02-12  2187  769    05-08 02-04    DFL  781
   5  24-09-04  2187  769    05-08 02-04    DFL  781
 Max Horiz =   -200 /   +200 at Joint   1

Loads Summary
User-defined unbalanced Top Chord Live Loads (TCLL) occurring at 12-06-00 
are based on 1.00 full and 0.00 reduced load factors.
See Loadcase Report for load combinations and additional details.
C&C wind pressure has not been considered in the design of this truss.
Minimum Lu for ASCE7 drift loading has been replaced by the actual fetch 
length determined from the truss profile.

Notes
If this truss is exposed to wind load perpendicular to the plane of the 
truss, gable studs must be braced according to the Construction 
Documents, BCSI-B3, or a gable stud bracing detail matching the design 
wind speed shown. Lateral bracing of the truss itself to resist 
out-of-plane wind load must be in accordance with the Construction 
Documents.
The maximum rake overhang length is 30.0".
Plates designed for Cq at 0.80 and Rotational Tolerance of 10.0 degrees.
Plates located at TC pitch breaks meet the prescriptive minimum size 
requirement to transfer unblocked diaphragm loads across those joints.

Deflection Summary
TrussSpan Limit  Actual(in)   Location
Vert LL   L/240   L/999(-0.26)  6- 7
Vert DL   L/120   L/999(-0.11)  6- 7   
Vert CR   L/180   L/799(-0.37)  6- 7
Horz LL   0.75in       ( 0.07) @Jt 5
Horz CR   1.25in       ( 0.09) @Jt 5
Bracing Data Summary
------------Bracing Data------------
Chords; continuous except where shown
-------------Purlins------------
     ---oc---  --From--  ---To--- #Bays
TC    2-00-00         0  25-00-00  14
BC    5-00-00         0  25-00-00   5
Web Bracing -- None
  
Plate offsets (X, Y):
(None unless indicated below)
Jnt1(0,00-01), Jnt2(00-03,-00-08), 
Jnt4(-00-03,-00-08), Jnt5(0,00-01), 
Jnt8(0,01-04)

GaryDehlinger
Text Box
Port of Brookings Harbor
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4864-3654-4364.1  

PORT OF BROOKINGS HARBOR 

SMALL CONSTRUCTION PROJECTS CONTRACT 

This Contract is between the Port of Brookings Harbor, an Oregon special district ("Port"), and Contractor. 

Project:  Pole Barn Buildings No. 2 and 3 

The parties agree as follows: 

Date of Commencement and Substantial Completion.  The date of commencement of the Work shall be ____________ or the date on which 
each party has signed this Contract, whichever is later. 

The Contract Time shall be measured from the date of commencement. Contractor shall achieve Substantial Completion of the entire Work no later 
than _________________. 

Contractor's Agreement to Perform Work.  Contractor agrees to perform the Work described in Exhibit 2. 

Statement of Work.  Contractor shall perform the Work described in Exhibit 2. 

Payment for Work.  Port agrees to pay Contractor in accordance with Exhibit 2 and this Contract. 

Contract Documents.  The Contract Documents consist of the following documents, which are listed in descending order of precedence:  this 
Contract; Owner’s request for proposals, including but not limited to any plans and specifications (the “Solicitation”); and Contractor’s quote dated 
______________, excluding the terms under the headings “Notes” and “Payment Terms.” 
A conflict in the Contract Documents shall be resolved in the priority listed above with this Contract taking precedence over all other documents.  
The Contract Documents are the entire Contract between the parties and shall supersede any prior representation, written or oral. 
  
 

STANDARD TERMS AND CONDITIONS 
1. Time is of the Essence.  Time is of the essence in the performance of 

this Contract 
2. Subcontracts.  Port reserves the right to reject in writing any 

proposed subcontractor, without cause, in which case Contractor shall 
promptly propose a substitute subcontractor.  Any difference in price 
arising out of such substitution shall be reflected in a Change Order.  
In addition to any other provisions Port may require, Contractor shall 
require of any permitted subcontractor under this Contract that 
subcontractor be bound by all the same terms and conditions of this 
Contract.  Such subcontracts are solely between Contractor and 
subcontractor and shall not have any binding effect on Port. 

3. Assignment.  This Contract is not assignable by Contractor, either 
whole or in part, unless Contractor has obtained the prior written 
consent of Port. 

4. Other Contractors.  Port may undertake or award other contracts for 
additional or related work, and Contractor shall fully cooperate with 
such other contractors and with any Port employees concerned with 
such additional or related work, and shall coordinate its performance 
under this Contract with such additional or related work. Contractor 
shall not commit or permit any act that will interfere with the 
performance of work by any other contractor or by Port employees. 

5. Independent Contractor Status.  Contractor shall certify status in 
accordance with Exhibit 3. 

6. No Third-Party Beneficiaries.  Port and Contractor are the only 
parties to this Contract and are the only parties entitled to enforce its 
terms.  Nothing in this Contract gives or provides any benefit or right, 
whether directly, indirectly, or otherwise, to third persons unless such 
third persons are individually identified by name in this Contract and 
expressly described as intended beneficiaries of this Contract. 

7. Successors in Interest.  The provisions of this Contract shall be 
binding upon and inure to the benefit of the parties and their 
successors and approved assigns, if any. 

8. Nonperformance.  In the event of nonperformance under this 
Contract, Port, after seven (7) days' written notice, shall have the right 
to obtain from other sources such services as may be required to 
accomplish the Work not performed, and it is agreed that the 
difference in cost, if any, for said Work or goods shall be borne by 
Contractor.  For purposes of this section, nonperformance shall be 
defined as failure to appear and perform Work as specified and 
scheduled. 

9. Early Termination.  This Contract may be terminated as follows: 
a. Termination by Mutual Agreement:  Port and Contractor, by 

mutual written agreement, may terminate this Contract at any 
time. 

b. Termination for Convenience: Port in its sole discretion may 
terminate this Contract for any reason on 30 days' written notice to 
Contractor. 

c. Termination for Breach:  Either Port or Contractor may terminate 
this Contract in the event of a breach of the Contract by the other.  
Prior to such termination, the party seeking termination shall give 
to the other party written notice of the breach and intent to 
terminate.  If the party committing the breach has not entirely 
cured the breach within 15 days of the date of the notice, then the 
party giving the notice may terminate the Contract at any time 
thereafter by giving a written notice of termination. If Port’s 
termination for breach is determined later to have been wrongful 
or without justification, then the termination will be considered to 
have been a termination for convenience. 

d. Termination for Failure to Maintain Qualifications: 
Notwithstanding Section 9(c),Port may terminate this Contract 
immediately by written notice to Contractor upon denial, 
suspension, revocation, or non-renewal of any license, permit, or 
certificate that Contractor must hold to provide services under this 
Contract. 

e. Payment on Early Termination:  Upon termination pursuant to 
Section 9, payment shall be made as follows: 
i. If terminated under 9(a) or 9(b) for the convenience of Port, 

Port shall pay Contractor for Work performed prior to the 
termination date if such Work was performed in accordance 
with the Contract.  Port shall not be liable for direct, indirect, 
or consequential damages.  Termination shall not result in a 
waiver of any other claim that Port may have against 
Contractor. 

ii. If terminated under 9(c) by Contractor due to a breach by Port 
then Port shall pay Contractor for Work performed prior to the 
termination date if such Work was performed in accordance 
with the Contract. 

iii. If terminated under 9(c) or 9(d) by Port due to a breach by 
Contractor, then Port shall pay Contractor for Work performed 
prior to the termination date, provided such Work was 
performed in accordance with the Contract, less any setoff to 
which Port is entitled. 
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4864-3654-4364.1  

10. Payment of Invoices.  Unless otherwise provided in Exhibit 2, the 
payment period shall be one calendar month.  Payments are due and 
payable thirty (30) days from receipt of Contractor's complete invoice 
or fifteen (15) days after payment is approved by Port, whichever is 
earlier.  Port may withhold 5% of each payment as retainage.  
Retainage will be paid within 30 days of final completion and 
acceptance by Port. 

11. Changes in the Work.  Port reserves the right to adjust the scope of 
the Work by written Change Order.  No Change Order will be 
effective unless approved in writing by Port and signed by Contractor.  
Agreement on any Change Order shall constitute a final settlement of 
all matters relating to the change in the Work that is the subject of the 
Change Order, including but not limited to all direct and indirect costs 
associated with such change and any and all adjustments to the 
Contract Sum and the construction schedule.  The following terms 
apply to any Change Order: 

a. Prices.  Every price stated in a Change Order must be inclusive of 
all costs to complete the work associated with that price. 

b. Costs.  The prices in a Change Order may consist only of the 
following costs as they relate to the Work required by the Change 
Order: 
i. Direct Labor Costs.  The labor-related costs may include only 

(1) the hourly wage (without markup or labor burden) and 
fringe benefits paid by Contractor to employees, based on 
actual payroll receipts, and (2) direct contributions for 
employee-related insurance, including industrial and medical 
insurance and supplemental pension, FICA, FUTA, and state-
unemployment-compensation-act payments.  Overtime wages 
may only be included if preapproved in writing by Port. 

ii. Direct Materials Costs.  The cost for materials may include 
only the net cost of materials, including freight costs, after 
applying all applicable discounts or rebates.  No lump-sum 
costs are allowed unless preapproved in writing by Port. 

iii. Construction Equipment Costs.  The cost of equipment 
rentals must be based on the lower of the local prevailing rate 
published in the Rental Rate Blue Book by Dataquest (the 
"Blue Book") or the actual rate paid to unrelated third parties 
for such equipment, as evidenced by rental receipts.  If 
equipment is required for which there is no rental rate 
published in the Blue Book, the rate must be approved by 
Port before renting the equipment.  If more than one rate may 
apply, the lower rate must be used.  Any equipment-rental 
rate or quantity exceeding the local fair-market rental value 
must be approved in writing by Port.  The rate for equipment 
that is necessarily standing by for use may not exceed 50% of 
the rate established by the foregoing terms, and the rental 
charge for any equipment may not exceed 75% of the fair-
market purchase price of that equipment.  The rental cost 
may include reasonable mobilization costs only if the 
equipment is delivered to the worksite solely because of 
changes in the Work required by a Change Order.  

iv. Insurance or Bond Premium Costs.  The cost of a change in 
an insurance or bond premium may be only the actual cost of 
any change in Contractor's liability insurance arising directly 
from changes in the Work required by a Change Order. 

v. Subcontractor Costs.  The costs of or incurred by any 
subcontractor in connection with a Change Order will be 
calculated in accordance with the foregoing terms of this 
Section 11b.  For avoidance of doubt, no costs under this 
Section 11b may include fees for consultants, attorneys, or 
claim preparation. 

vi. Fees.  The maximum amount that may be charged for the 
overhead, profit, or any other cost of Contractor or any 
subcontractor is as follows, reflected as percentages of the 
amounts that may be charged in accordance with the 
foregoing under this Section 11b: 

1. Contractor may charge up to 15% of the cost of any 
materials that it supplies or work that it properly performs 
using its own forces. 

2. Contractor may charge up to 8% of the cost that it directly 
owes to a subcontractor or supplier for materials supplied 
or work properly performed by that subcontractor or 
supplier. 

3. Each subcontractor may charge up to 12% of the cost of 
any materials that it supplies or work that it properly 
performs using its own forces. 

4. Each subcontractor may charge up to 8% of the cost that it 
owes for materials supplied or work properly performed by 
its lower-tiered subcontractors or suppliers. 

5. The total fee owed to Contractor and all subcontractors, as 
calculated in accordance with the foregoing, for work 
performed by all lower-tiered subcontractors that are not in 
privity of contract with Contractor or a subcontractor may 
not exceed 25% of the total amount owed to all lower-
tiered subcontractors.  Additionally, Port will not owe any 
fee related to the direct settlement of any claim between 
Contractor and any subcontractor. 

If a change in the Work involves both additive and deductive 
items, the fees charged in accordance with this section will be 
calculated based on, and then added to, the net difference of the 
items.  If the net difference is negative, no fee will be added to 
the negative figure. The parties acknowledge that the fees listed 
in this section are substantially greater than the fees and 
overhead normally included in determining the Contract Sum 
bid; that these higher percentages are a sufficient amount to 
compensate Contractor for all effects of changes in the Work; 
and that the resulting overcompensation of Contractor for these 
changes compensates Contractor for all changes in the Work for 
which Contractor believes that the percentage is otherwise 
insufficient. 

12. Inspection and Acceptance of Work.  Port shall inspect Contractor's 
Work and advise Contractor of any deficiencies, or if there are none, 
that the Work has been accepted.  Contractor shall perform all 
additional Work necessary to correct any deficiencies without undue 
delay and without additional cost to Port. 

13. Right to Withhold Payments.  Port shall have the right to withhold 
from payments due Contractor such sums as necessary, in Port's sole 
opinion, to protect Port against any loss, damage, or claim that may 
result from Contractor's performance or failure to perform under this 
Contract or the failure of Contractor to make proper payment to any 
suppliers or subcontractors.  

14. Knowledge of Site Conditions.  Contractor shall, as a condition 
precedent to commencement of the Work (a) become familiar with the 
Project site and review all analyses, studies, and test data available to 
Contractor concerning the conditions of the Project site, (b) inspect 
the location of the Work and satisfy itself as to the condition thereof, 
including all structural, surface, and observed subsurface conditions, 
and (c) determine (i) that the Contract Sum is just and reasonable 
compensation for all the Work, including all foreseen and foreseeable 
construction risks, hazards, and difficulties in connection therewith, 
(ii) that the Contract Time is adequate for the performance of the 
Work, and (iii) that the Work shall not result in any lateral or vertical 
movement of any adjacent structure.  Contractor will notify Port in 
writing in advance of commencement of the Work if it determines that 
it cannot satisfy these conditions. 

15. Special Care.  Contractor shall exercise special care in executing 
subsurface work in proximity of known subsurface utilities, 
improvements, and easements. 

16. Port's Right to Stop the Work. 
a. If Contractor fails to correct Work that is not in accordance with 

the requirements of the Contract Documents or fails to carry out 
Work in accordance with the Contract Documents, Port may issue 
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a written order to Contractor to stop the Work, or any portion 
thereof, until the cause for such order has been eliminated. 

b. If suspension of the Work is warranted by reason of unforeseen 
conditions that may adversely affect the quality of the Work if 
such Work were continued, Port may suspend the Work by giving 
written notice to Contractor.  In such event, the Contract Time 
shall be adjusted accordingly, and the Contract Sum shall be 
adjusted to the extent, if any, that additional costs are incurred by 
reason of such suspension. 

c. Notwithstanding any other provision, Port's authorized 
representative may, in his or her complete discretion, stop all of 
the Work, or any portion of the Work, if the Work creates a safety 
hazard or if a life/safety threat exists to the facility or its 
occupants.  Any cost to correct deficiencies in Contractor's Work 
will be borne solely by Contractor. 

17. Performance of the Work.  Contractor shall supervise, coordinate, 
and perform the Work in accordance with the Contract Documents in 
a professional, safe, and workmanlike manner and in accordance with 
all laws, codes, and professional standards applicable to the industries 
and trades involved, including without limitation compliance with all 
applicable federal, state, and local building codes, Port's construction 
and life safety policies and procedures, certification requirements 
applicable to the Work, and other policies or standards incorporated or 
referenced in the Contract Documents.  Unless otherwise noted or 
directed, Contractor will perform all Work in accordance with product 
manufacturers' recommendations or directions for best results.  No 
preparatory step or installation procedure may be omitted unless 
specifically authorized by the Contract Documents or at the direction 
of Owner's Design Professional or Port's Representative.  Conflicts 
between manufacturers' directions shall be resolved by Owner's 
Design Professional or Port's Representative. 

18. Remedies.  In the event of breach of this Contract, the parties shall 
have the following remedies: 
a. If terminated under 9(c) by Port due to a breach by Contractor, 

Port may complete the Work either itself, by agreement with 
another Contractor, or by a combination thereof.  If the cost of 
completing the Work exceeds the remaining unpaid balance of the 
total compensation provided under this Contract, then Contractor 
shall pay to Port the amount of the reasonable excess. 

b. In addition to the remedies in Sections 8, 9 and 13 for a breach by 
Contractor, Port also shall be entitled to any other equitable and 
legal remedies that are available. 

c. If Port breaches this Contract, Contractor's remedy shall be 
limited to termination of the Contract and receipt of Contract 
payments for which Contractor has completed the Work. 

19. Claims. 
a. Time Limits on Claims:  Claims by either party must be made 

within 10 days after occurrence of the event giving rise to such 
Claim or within 10 days after the claimant first recognizes the 
condition giving rise to the Claim, whichever is later.  Claims 
must be made in writing to the other party, and must identify the 
known bases for each Claim and the nature and amount of the 
relief sought.  Failure to timely file a written claim constitutes a 
waiver of the claim. 

b. Continuing Contract Performance:  Pending final resolution of a 
Claim except as otherwise agreed in writing, Contractor shall 
proceed diligently with performance of the Contract and Port 
shall continue to make payments in accordance with the Contract 
Documents. 

c. Claims for Additional Costs:  If Contractor wishes to make a 
Claim for an increase in the Contract Sum, written notice as 
provided herein shall be given before proceeding to execute the 
Work.  Prior notice is not required for Claims relating to an 
emergency endangering life or property.  In an emergency 
affecting the safety of persons or property, Contractor shall act to 
prevent threatened damage, injury, or loss and shall immediately 

notify Port.  The prices in any Claim must conform to the terms 
of Section 11. 

d. Claims for Additional Time:  If Contractor wishes to make a 
Claim for an increase in the Contract Time, written notice as 
provided herein shall be given.  Contractor's Claim shall include 
an estimate of cost and of probable effect of delay on progress of 
the Work.  In the case of a continuing delay, only one Claim is 
necessary. 

20. Compliance With Applicable Law.  Contractor shall comply with all 
federal, state, and local laws applicable to the Work under this 
Contract, and all regulations and administrative rules established 
pursuant to those laws, including without limitation to this 
Agreement, elsewhere in this Agreement and the Contract 
Documents, and the following: 
a. ORS 279A.110:  Contractor certifies that Contractor has not 

discriminated and will not discriminate against a subcontractor in 
awarding a subcontract because the subcontractor is a 
disadvantaged business enterprise, a minority-owned business, a 
women-owned business, a business that is owned by a service-
disabled veteran, or an emerging small business that is certified 
under ORS 200.055. 

a. ORS 279C.380:  If the contract price is $100,000 or more, unless 
exempted by Port in writing pursuant to Port's Public Contracting 
Rules, prior to starting Work under this Contract, Contractor shall 
execute and deliver to Port a good and sufficient performance 
bond, in a form acceptable to Port, in a sum equal to 100% of the 
Contract Price for the faithful performance of the Contract, and 
shall execute and deliver to Port a good and sufficient payment 
bond, in a form acceptable to Port, in a sum equal to 100% of the 
Contract Price solely for the protection of claimants under ORS 
279C.600. 

b. ORS 279C.505:  Contractor shall make payment promptly, as due, 
to all persons supplying to such Contractor labor or material for 
the prosecution of the Work provided for in such Contract; pay all 
contributions or amounts due the Industrial Accident Fund from 
such Contractor or subcontractor incurred in the performance of 
the Contract; not permit any lien or claim to be filed or prosecuted 
against the state, county, school, municipality, municipal 
corporation or subdivision thereof, on account of any labor or 
material furnished; and pay to the Department of Revenue all 
sums withheld from employees pursuant to ORS 316.167.  
Contractor shall further demonstrate that an employee drug-testing 
program is in place. 

c. ORS 279C.510:  If this Contract includes demolition work, 
Contractor shall salvage or recycle construction and demolition 
debris, if feasible and cost-effective.  If this Contract includes 
lawn or landscape maintenance, Contractor shall compost or 
mulch yard waste material at an approved site, if feasible and cost-
effective. 

d. ORS 279C.515:  If Contractor fails, neglects, or refuses to make 
prompt payment of any claim for labor or services furnished to 
Contractor or a subcontractor by any person in connection with 
this Contract as such claim becomes due, Port may pay such claim 
to the person furnishing the labor or services and charge the 
amount of the payment against funds due or to become due 
Contractor by reason of this Contract.  The payment of a claim in 
the manner authorized in this section shall not relieve Contractor 
or Contractor's surety from any obligation with respect to any 
unpaid claims. 

Unless the payment is subject to a good-faith dispute as defined in 
ORS 279C.580, if Contractor or any first-tier subcontractor fails to 
pay any claim for materials or labor furnished under this Contract 
within 30 days after being paid by Port, interest shall be due on 
such claim as specified in ORS 279C.515(2) at the end of the 10-
day period that payment is due under ORS 279C.580(4).  A person 
with any such unpaid claim may file a complaint with the 
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Construction Contractor's Board unless the complaint is subject to 
a good-faith dispute as defined in ORS 279C.580. 

e. ORS 279C.520:   
i. Contractor shall not employ any person for more than 10 

hours in any one day, or 40 hours in any one week, except in 
cases of necessity, emergency, or where the public policy 
absolutely requires it, and in such cases, except in cases of 
contracts for personal services as defined in ORS 279A.055, 
the laborer shall be paid at least time and a half pay: 
1. For all overtime in excess of eight hours a day or 40 hours 

in any one week when the work week is five consecutive 
days, Monday through Friday; and 

2. For all overtime in excess of 10 hours a day or 40 hours in 
any one week when the work week is four consecutive 
days, Monday through Friday; and 

3. For work performed on Saturday and on any legal holiday 
specified in any applicable collective bargaining 
agreement or ORS 279C.540. 

4. The requirement to pay at least time and a half for all 
overtime worked in excess of 40 hours in any one week 
shall not apply to individuals who are excluded under ORS 
653.010 to 653.261 or under 29 U.S.C. Section 201 to 209 
from receiving overtime.   

ii. Contractor shall comply with ORS 652.220 (addressing the 
prohibition of discriminatory wage rates based on sex and of 
employer discrimination against an employee who is a 
complainant).  Compliance is a material element of this 
Contract.  Failure to comply is a breach that entitles Port to 
terminate this Contract for cause. 

iii. Contractor shall not prohibit any of Contractor's employees 
from discussing the employee's wage, salary, benefits, or 
other compensation with another employee or another 
person, and Contractor shall not retaliate against an employee 
who does so. 

iv. Contractor shall and shall require its subcontractors to give 
notice to their employees who work under this Contract in 
writing, either at the time of hire or before commencement of 
Work on the Contract, or by posting a notice in a location 
frequented by employees, of the number of hours per day and 
days per week that the employees may be required to work. 

f. ORS 279C.525:  State law requires that solicitation documents for 
a public improvement contract make specific reference to federal, 
state, and local agencies that have enacted ordinances, rules, or 
regulations dealing with the prevention of environmental pollution 
or the preservation of natural resources that may affect the 
performance of this Contract.  These agencies include, but are not 
limited to: 
i. Federal Agencies: Department of Agriculture, Forest Service, 

Soil and Water Conservation Service, Coast Guard, 
Department of Defense, Army Corps of Engineers, 
Department of Emergency, Federal Energy Regulatory 
Commission, Environmental Protection Agency, Department 
of Health and Human Services, Department of Housing and 
Urban Development, Solar Energy and Energy Conservation 
Bank, Department of Interior, Bureau of Land Management, 
Bureau of Indian Affairs, Bureau of Mines, Bureau of 
Reclamation, Geological Survey, Minerals Management 
Service, U.S. Fish and Wildlife Service, Department of Labor, 
Mine Safety and Health Administration, Occupation Safety 
and Health Administration, Department of Transportation, 
Federal Highway Administration, Water Resources Council. 

ii. State Agencies: Department of Administrative Services, 
Department of Agriculture, Soil and Water Conservation 
Commission, Columbia River Gorge Commission, Department 
of Energy, Department of Environmental Quality, Department 
of Fish and Wildlife, Department of Forestry, Department of 
Geology and Mineral Industries, Department of Human 

Resources, Department of Consumer and Business Services, 
Land Conservation and Development Commission, 
Department of Parks and Recreation, Division of State Lands, 
Department of Water Resources. 

iii. Local Agencies: City councils, county courts, county boards of 
commissioners, metropolitan service Port councils, design 
commissions, historic preservation commissions, planning 
commissions, development review commissions, special Port 
boards of directors, and other special Ports and special 
governmental agencies such as Tri-Met, urban renewal 
agencies, and port Ports. 

iv. Tribal Governments. 
g. ORS 279C.530:  Contractor shall promptly, as due, make 

payments to any person, copartnership, association, or corporation 
furnishing medical, surgical, and hospital care or other needed 
care and attention, incident to sickness or injury, to the employees 
of such Contractor, of all sums that Contractor agrees to pay for 
such services and all moneys and sums that Contractor collected 
or deducted from the wages of employees pursuant to any law, 
contract, or agreement for the purpose of providing or paying for 
such service. 

To the extent any of Contractor's employees are covered by the 
Oregon employment laws, Contractor, its subcontractors, if any, 
and all employers working under this Contract are subject 
employers under the Oregon Workers' Compensation Law and 
shall comply with ORS 656.017, which requires them to provide 
workers' compensation coverage for all their subject workers. 

h. ORS 279C.545:  Workers employed by Contractor shall be 
foreclosed from the right to collect for any overtime under this 
Contract unless a claim for payment is filed with Contractor 
within 90 days from the completion of the Contract, providing 
Contractor has: 
i. Caused a circular clearly printed in blackface pica type and 

containing a copy of this section to be posted in a prominent 
place alongside the door of the timekeeper's office or in a 
similar place that is readily available and freely visible to any 
or all workers employed on the work, and 

ii. Maintained such circular continuously posted from the 
inception to the completion of the Contract on which workers 
are or have been employed. 

i. ORS 279C.580(3):  Contractor shall include in each subcontract 
for property or services with a first-tier subcontractor a clause that 
obligates Contractor to pay the first-tier subcontractor for 
satisfactory performance under its subcontract within 10 days out 
of such amounts as are paid to Contractor by Port.  Contractor 
shall also include in each subcontract a clause that states that if 
Contractor fails to pay any claim for materials or labor furnished 
under this Contract within 30 days after being paid by Port, 
interest shall be due on such claim as specified in ORS 
279C.515(2) at the end of the 10-day period that payment is due 
under ORS 279C.580(3).  Contractor shall require each first-tier 
subcontractor to include a payment clause and interest clause 
conforming to the requirements of ORS 279C.580 in each of its 
subcontracts, and to require each of its subcontractors to include a 
similar clause in each contract with a lower-tiered subcontractor or 
supplier. 

j. ORS 279C.800 to 279C.870: 
i. This Contract is _X_ /is not ____ subject to payment of 

prevailing wages under ORS 279C.800 to 279C.870.  Each 
worker that Contractor, any subcontractor, or other person 
who is party to the contract uses in performing all or part of 
the Contract must be paid not less than the applicable 
prevailing rate of wage for each trade or occupation as defined 
by the Director of the State of Oregon Bureau of Labor and 
Industries ("BOLI") in the applicable publication entitled 
Definitions of Covered Occupations for Public Works 
Contracts in Oregon.  The prevailing wage rates for public 
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works contracts in Oregon are contained in the following 
publications: The Prevailing Wage Rates for Public Works 
Projects in Oregon, dated July 5, 2026, and the PWR 
Apprenticeship Rates, dated July 5, 2026.  Such publications 
can be reviewed electronically at 
http://www.boli.state.or.us/BOLI/WHD/PWR/pwr_state.shtml 
and are hereby incorporated as part of the Contract 
Documents. 

ii. This Contract is _____ /is not ___X__ also subject to payment 
of prevailing wages under the federal Davis-Bacon Act (40 
U.S.C. 3141 et seq.).  Notwithstanding subsection j(i) of this 
section, if this Contract is subject to payment of prevailing 
wages under the Davis-Bacon Act, Contractor and any 
subcontractors must pay the higher of the federal prevailing 
wage rate or the state prevailing wage.  The latest state 
prevailing wages can be reviewed as set forth in subsection j(i) 
of this section.  The latest federal prevailing wage rates can be 
reviewed electronically at http://www.wdol.gov/Index.aspx 
(Search for Oregon, Multnomah County, Building 
Construction Type) and are hereby incorporated by reference 
as part of the Contract Documents.  Contractors shall follow 
all prevailing wage rules including posting the Davis Bacon 
Poster at the worksite and submitting certified payroll records. 
The poster is available at 
http://www.dol.gov/whd/regs/compliance/posters/fedprojc.pdf.  
The payroll form is at 
http://www.dol.gov/whd/forms/wh347instr.htm.  

iii. Port shall pay a fee to the Commissioner of the Oregon Bureau 
of Labor and Industries as provided in ORS 279C.825.  The 
fee shall be paid to the Commissioner under the administrative 
rule of the Commissioner. 

iv. Contractor and any subcontractors shall post the prevailing 
wage rates in a conspicuous and accessible place in or about 
the Project. 

k. ORS 279C.836:  If this Contract is subject to payment of 
prevailing wages under ORS 279C.800 to 279C.870, Contractor 
shall: 
i. File a public works bond with the Construction Contractors 

Board pursuant to ORS 279C.836 before starting Work on the 
Project, unless exempt under ORS 279C.836(2), (7), or (8). 

ii. Include in every subcontract a provision requiring the 
subcontractor to file a public works bond with the 
Construction Contractors Board pursuant to ORS 279C.836 
before starting work on the project, unless exempt under ORS 
279C.836(2), (7), or (8). 

l. ORS 279C.845:  If this Contract is subject to payment of 
prevailing wages under ORS 279C.800 to 279C.870: 
i. Contractor or Contractor's surety and every subcontractor or 

subcontractor's surety shall file with Port a certified statement 
on a form provided by BOLI certifying the hourly rate of 
wage paid each worker employed by Contractor or 
subcontractor on the Work and that no such worker has been 
paid less than the prevailing rate of wage or wage specified 
under the Contract. 

ii. Notwithstanding ORS 279C.555 or 279C570(7), Port shall 
retain 25% of all amounts earned by Contractor until 
Contractor has filed the certified statements as required by 
ORS 279C.845.  In addition, Contractor shall retain 25% of 
any amount earned by a first-tier subcontractor until such 
subcontractor has filed the certified statements with Port.  
Port and/or Contractor shall pay any such retained amounts 
within 14 days after such certified statements are filed. 

m. ORS 468A.710:  If this Contract requires asbestos abatement, 
Contractor or subcontractor must possess an asbestos abatement 
license as required by ORS 468A.700 et seq. 

n. ORS 671.560, 701.055:  If Contractor is performing work as a 
landscape contractor as defined in ORS 671.520(2), Contractor 

must have a current, valid landscape contractor's license issued 
under ORS 671.560.  If Contractor is performing work as a 
construction contractor as defined in ORS 701.005(2), Contractor 
must have a current, valid construction contractor's license issued 
under ORS 701.701.055.  Contractor shall maintain in effect all 
licenses, permits, and certifications required for the performance 
of the Work.  Contractor shall notify Port immediately if any 
license, permit, or certification required for performance of this 
Contract shall cease to be in effect for any reason. 

21. Quality of Goods and Services.  Unless otherwise specified, all 
materials shall be new and both workmanship and materials shall be 
of the highest quality.  All workers and subcontractors shall be skilled 
in their trade. 

22. Delay.  Contractor shall furnish sufficient staffing, materials, and 
equipment and work such hours, including night shifts, overtime, and 
weekend and holiday work, as may be necessary to insure the 
production of the Work in accordance with the date of Substantial 
Completion and the approved construction schedule.  If Contractor 
fails to perform in a timely manner in accordance with the Contract 
Documents and, through the fault of Contractor or any subcontractor, 
or by reason of any delay that is within Contractor’s reasonable 
control, fails to meet the approved construction schedule, then 
Contractor shall take such steps as may be necessary to immediately 
improve its progress by increasing the number of workers, shifts, 
overtime operations, or days of work, all without additional cost to 
Port.  Port will not be liable for any damages or extra costs resulting 
from any delay in Contractor's work not caused by Port, nor will Port 
be obligated to grant any extension of the Contract Time for any delay 
in Contractor’s work not caused by Port.  All such damages or costs 
shall be paid by Contractor. 

23. Errors.  Contractor shall perform such additional work as may be 
necessary to correct errors in the Work required under this Contract 
without undue delay and without additional cost. 

24. Access to Records.  Contractor agrees that Port and its authorized 
representatives shall have access to the books, documents, papers, and 
records of Contractor that are directly pertinent to the specific 
Contract for the purpose of making audit, examination, excerpts, and 
transcripts. 

25. Maintenance of Records.  Contractor shall maintain all fiscal records 
directly relating to this Contract in accordance with generally 
accepted accounting principles.  In addition, Contractor shall maintain 
any other records pertinent to this Contract in such a manner as to 
clearly document Contractor's performance.  Contractor 
acknowledges and agrees that Port's duly authorized representatives 
shall have access to such fiscal records and other books, documents, 
papers, plans, and writings of Contractor that are pertinent to this 
Contract to perform examinations and audits and make excerpts and 
transcripts.  Contractor shall retain and keep accessible all such fiscal 
records, books, documents, papers, plans, and writings for a minimum 
of ten (10) years, or such longer period as may be required by 
applicable law, following final payment and termination of this 
Contract or until the conclusion of any audit, controversy, or litigation 
arising out of or related to this Contract, whichever date is later. 
Contractor is responsible for any audit exceptions incurred by itself or 
its subcontractors. 

26. Ownership of Work.  All work products created by Contractor as 
part of Contractor's performance of this Contract, including 
background data, documentation, and staff work that are preliminary 
to final reports, shall be the exclusive property of Port.  If any such 
work products contain intellectual property of Contractor that is or 
could be protected by federal copyright, patent, or trademark laws, 
Contractor hereby grants Port a perpetual, royalty-free, fully paid-up, 
non-exclusive, and irrevocable license to copy, reproduce, deliver, 
publish, perform, dispose of, use, re-use, in whole or in part, and to 
authorize others to do so, all such work products.  Port shall have no 
rights in any pre-existing work product of Contractor provided to Port 
by Contractor in the performance of this Contract except to copy, use, 
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and re-use any such work product for Port use only.  If this Contract is 
terminated by either party or by default, Port, in addition to any other 
rights provided by this Contract, may require Contractor to transfer 
and deliver such partially completed work products, reports, or other 
documentation that Contractor has specifically developed or 
specifically acquired for the performance of this Contract. 

27. Warranty. 
a. Contractor warrants to Port and Port’s Design Professional that 

materials and equipment furnished under the Contract will be of 
good quality and new unless otherwise required or permitted by 
the Contract Documents, that the Work will be free from defects 
not inherent in the quality required or permitted, and that the 
Work will conform to the requirements of the Contract 
Documents.  Work not conforming to these requirements, 
including substitutions not properly approved and authorized, may 
be considered defective.  Contractor's warranty excludes remedy 
for damage or defect caused by abuse, modifications not executed 
by Contractor, improper or insufficient maintenance, improper 
operation, or normal wear and tear and normal usage.  If required 
by Port’s Design Professional or Port, Contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and 
equipment. 

b. Port  In addition to Contractor's other obligations under this 
contract, including but not limited to the Section 27.a above, 
Contractor shall, for a period of one (1) year after Substantial 
Completion (the “Correction Period”), correct work that is 
defective or that does not otherwise conform to the requirements 
of the Contract Documents. 

c. If, during the Correction Period and after 10 days' notice, 
Contractor fails to proceed to cure any defective or 
nonconforming Work, Port may have the defects corrected and 
Contractor and its surety shall be liable for all expenses incurred.  
In case of an emergency where, in the opinion of Port or Port’s 
Design Professional, delay would cause serious loss or damage, 
corrective work may be undertaken without advance notice to 
Contractor, but Contractor and its surety shall remain liable for all 
expenses incurred.  The remedies stated in this subsection are not 
exclusive, but are cumulative of any other remedies Port may 
have. 

d. Contractor shall assign all manufacturers' warranties to Port and 
all guarantees and warranties of goods supplied under this 
Contract shall be deemed to run to the benefit of Port.  Contractor 
shall provide Port with all manufacturers' warranty documentation 
and operations and maintenance manuals not later than the date of 
final acceptance of the Work by Port. 

28. Indemnification. Contractor shall defend, indemnify, and hold the 
Port, the State of Oregon, the United States, and its officers, agents, 
employees, agencies, and members (the “Indemnified Parties”), 
harmless against all liability, claims, loss, costs, or expenses, 
including attorney's fees, based upon or arising out of damage or 
injury (including death) to persons or property caused by any act or 
omission of an act arising from Contractor's performance of the Work. 
In claims against any person or entity indemnified under this Section 
by an employee of Contractor, a subcontractor, anyone directly or 
indirectly employed by them or anyone for whose acts they may be 
liable, the indemnification obligation this Section shall not be limited 
by a limitation on amount or type of damages, compensation, or 
benefits payable by or for Contractor or a subcontractor under 
workers' compensation acts, disability benefit acts, or other employee 
benefit acts. Notwithstanding anything to the contrary in this Section 
28, Contractor is not required to indemnify the Indemnified Parties 
for, from, and against liability for damage arising out of death or 
bodily injury to persons or damage to property caused in whole or in 
part by the negligence or willful misconduct of the Indemnified 
Parties, but Contractor is required to indemnify the Indemnified 
Parties for, from, and against liability for damage arising out of death 
or bodily injury to persons or damage to property to the extent that the 

death or bodily injury to persons or damage to property arises out of 
the fault of Contractor, or the fault of Contractor's agents, 
representatives, or subcontractors. 

29. Insurance.  Unless otherwise provided below, Contractor shall at all 
times while this Contract is in place, and for six years following 
substantial completion of the Work, maintain in force at Contractor's 
expense, the following insurance coverage: 
a. Workers' Compensation and Employer’s Liability:  As required by 

ORS 656.017, subject employers shall provide workers' 
compensation coverage in accordance with ORS Chapter 656 for 
all subject workers.  Contractor and all subcontractors of 
Contractor with one or more employees shall have this insurance 
unless exempt under ORS 656.027. Contractor and all 
subcontractors shall purchase and maintain employer’s liability 
insurance of at least $500,000 per accident. 

b. Commercial General Liability:  Contractor shall purchase and 
maintain CGL insurance with occurrence-based coverage on ISO 
Form CG 0001 (12/04 or later) or an equivalent form approved in 
advance by Port.  The CGL insurance shall include all major 
coverage categories including bodily injury, property damage, 
and completed operations coverage maintained for at least six 
years following final payment.  The CGL insurance will also 
include the following:  (1) separation of insured; (2) incidental 
medical malpractice; and (3) personal injury with employment 
exclusion deleted.  Contractor shall maintain CGL insurance 
coverage of at least $1,000,000 for each claim, incident, or 
occurrence, and at least $2,000,000 annual aggregate coverage. 

c. Motor Vehicle Liability: Contractor shall purchase and maintain 
motor vehicle liability insurance with coverage for owned, hired, 
and non-owned vehicles on ISO form CA 00 01 or an equivalent 
form approved in advance by Port.  The automobile liability 
insurance shall include pollution liability coverage with vehicle 
overturn and collision.  Contractor shall maintain motor vehicle 
liability insurance of at least $1,000,000 for each claim, incident, 
or occurrence, and at least $2,000,000 annual aggregate coverage. 

d. [Reserved.] 
e. Additional Requirements: All insurance coverage shall be 

provided by an insurance company having an A.M. Best rating of 
at least A- and/or licensed to do business in Oregon.  Contractor 
alone is responsible for paying all deductibles and retentions.  A 
cross-liability clause or separation of insureds condition shall be 
included in all general liability policies required by this Contract.  
Contractor's coverage shall be primary in the event of loss. 

f. Certificate of Insurance: Contractor shall furnish to Port a current 
certificate of insurance for each of the above required coverages 
prior to conducting Work under this Contract.  Additional insured 
endorsements must be written on ISO Form CG 2010 (11/85) or 
CG  2037 (07/04) together with CG 2033 (07/04), or their 
equivalent.  Each certificate must provide that there shall be no 
cancellation, termination, material change, or reduction of limits 
of the insurance coverage without 30 days' prior written notice 
from Contractor or its insurer to Port.  Each certificate shall also 
state the relevant deductible or retention level.  For commercial 
general liability and automobile liability coverage, the certificate 
shall also provide that the Indemnified Parties are additional 
insureds with respect to Contractor’s services provided under this 
Contract.  If requested by Port, Contractor shall also provide 
complete copies of insurance policies to Port. 

30. Notice of Injury or Damage to Person or Property.  If any person 
suffers physical injury or property damage arising from the Work 
regardless of the cause, Contractor shall give notice of such injury or 
damage, whether or not insured, immediately to Port’s authorized 
representative and Contractor’s authorized representative.  The notice 
shall provide sufficient detail to enable Port and any other party 
affected to investigate the matter. 



 

 

7 - Small Construction Projects Contract  

4864-3654-4364.1  

31. Waiver. Waiver of any default under this Contract by Port shall not 
be deemed to be a waiver of any subsequent default or a modification 
of the provisions of this Contract. 

32. Litigation. Any Claim arising out of or related to the Contract, except 
those waived as provided for in Section 19, shall be resolved by 
litigation in the Circuit Court of Marion County or the U.S. District 
Court for the District of Oregon. 

33. Governing Law.  The provisions of this Contract shall be construed 
in accordance with the laws of the State of Oregon as they exist at the 
time of execution of this Contract or any subsequent amendment.   

34. Severability.  If any term or provision of this Contract is declared by 
a court of competent jurisdiction to be illegal or in conflict with any 
law, the validity of the remaining terms and provisions shall not be 
affected, and the rights and obligations of the parties shall be 
construed and enforced as if the Contract did not contain the particular 
term or provision held invalid. 

35. Merger Clause.  This Contract and the attached exhibits constitute 
the entire agreement between the parties.  All understandings and 
agreements between the parties and representations by either party 
concerning this Contract are contained in this Contract.  No waiver, 
consent, modification, or change in the terms of this Contract shall 
bind either party unless in writing signed by both parties.  Any written 
waiver, consent, modification, or change shall be effective only in the 
specific instance and for the specific purpose given. 

36. Anti-discrimination Clause.  Contractor must comply with all 
applicable requirements of federal and state civil rights law and 
rehabilitation statutes and shall not discriminate based on race, 
religion, color, sex, sexual orientation, marital status, familial status, 
national origin, age, mental or physical disability, or political 
affiliation in programs, activities, services, benefits, or employment. 

37. Attorney Fees.  If a suit or action is filed to enforce any of the terms 
of this Contract, the prevailing party shall be entitled to recover from 
the other party, in addition to costs and disbursements provided by 
statute, any sum that a court, including any appellate court, may 
adjudge reasonable as attorney fees.  In the event the prevailing party 
is represented by ”in-house” counsel, the prevailing party shall 
nevertheless be entitled to recover reasonable attorney fees based on 
the reasonable time incurred. 

38. Rule of Construction.  The rule of construction that a contract is 
construed against the drafter shall not apply to any dispute over the 
interpretation of application of the Contract. 

39. Removal of Debris.  Contractor shall remove all trash and debris 
from the site for disposal.  Contractor shall clean the work area and 
remove all trash, debris, and tools at least daily prior to leaving the job 
site and as needed to maintain a safe work area. Final disposal of any 
construction generated material must be deposited at a licensed 
landfill. Contractor shall provide any final location to the Port. 

40. Equipment Staging. Contractor will stage all equipment within 
Port’s previously disturbed are, with no new ground disturbance 
associated with the Project. 

41. Borrow and Fill. All borrow or fill must come from pre-existing 
stockpiles, material reclaimed from maintained roadside ditches 
(provided the designed width or depth of the ditch is not increased), or 
commercially procured material from a source existing prior to the 
event. 

42. Archeological Resources. If, in the course of the Work, the 
Contractor encounters human remains or recognizes the existence of 
burial markers or  archaeological sites, the Contractor must 
immediately suspend any operations that would affect them and notify 
the Port. 

 
 

[Signature page follows] 
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CONTRACTOR DATA AND SIGNATURE 

Business Name:        

Business Address:        

Contractor Phone:        

Federal Tax ID# or Social Security #:        

Is Contractor a nonresident alien?    Yes  No 

Business Designation (check one):   Sole Proprietorship    Partnership 

   Corporation-for profit   Corporation-nonprofit 

   Other [describe here:  ______________________________] 

Federal tax ID numbers or Social Security numbers are required pursuant to ORS 305.385 and will be used for the administration of state, federal, 

and local laws.  Payment information will be reported to the Internal Revenue Service under the name and federal tax ID number or, if none, the 

Social Security number provided above. 

I have read this Contract including the attached Exhibits.  I certify that I have the authority to sign and enter into this Contract.  I 

understand the Contract and agree to be bound by its terms. 

 

         

Signature Title 

 

              

Name  (please print) Date 

 

 

PORT OF BROOKINGS HARBOR 
SIGNATURE 

(This Contract is not binding on Port until signed by the appropriate signing authority) 

 

                

Signature  Title  Date 

 

       

Name (please print) 
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EXHIBIT 2 

PORT OF BROOKINGS HARBOR 

SMALL CONSTRUCTION PROJECTS CONTRACT 

STATEMENT OF WORK, COMPENSATION, 

PAYMENT, and RENEWAL TERMS 

 

 

 

1. Contractor shall perform the following Work: Pole Barn Buildings No.2 and 3 located at 16060 Lower Harbor Road, as further described in the 

Solicitation. 

2. The total Contract Price shall be $___________. 

3. Port shall pay Contractor as described in Section 10 of the Contract. 

 

Payments shall be made to the address below: 

 

Name:   

Attn:        

Address:  

   

 

4. Contractor will invoice Port for the Work as follows: 

 

Invoices shall be submitted to the address below: 

 

Name: Port of Brookings Harbor  

Attn: Port Manager  

   

Address: PO Box 848 

 Brookings, OR 97415 
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EXHIBIT 3 

PORT OF BROOKINGS HARBOR 

SMALL CONSTRUCTION PROJECTS CONTRACT 

CERTIFICATION STATEMENT FOR CORPORATION  

OR INDEPENDENT CONTRACTOR 

NOTE:  Contractor Must Complete A or B below 

 

 

 

A. CONTRACTOR IS A CORPORATION, LIMITED LIABILITY COMPANY, OR A PARTNERSHIP. 

 I certify under penalty of perjury that Contractor is a [check one]: 

  Corporation  Limited Liability Company  Partnership authorized to do business in the State of Oregon. 

 

                 

 Signature  Title Date 

 

OR 

 

B. CONTRACTOR IS A SOLE PROPRIETOR WORKING AS AN INDEPENDENT CONTRACTOR. 

Contractor certifies under penalty of perjury that the following statements are true: 

 

1. If Contractor is providing labor or services under this Contract for which registration is required under ORS Chapter 701, Contractor has 

registered as required by law, and 

 

2. If Contractor performed labor or services as an independent contractor last year, Contractor filed federal and state income tax returns last year in 

the name of the business (or filed a Schedule C in the name of the business as part of a personal income tax return), and 

 

3. Contractor represents to the public that the labor or services Contractor provides are provided by an independently established business, and 

 

4. All of the statements checked below are true. 

 

 NOTE: Check all that apply.  You must check at least four (4) to establish that you are an Independent Contractor. 

 

  A. The labor or services I perform is primarily carried out at a location that is separate from my residence or is primarily carried out 

in a specific portion of my residence that is set aside as the location of the business. 

  B. I purchase commercial advertising or I have business cards for my business, or I am a member of a trade association. 

  C. My business telephone listing is separate from my personal residence telephone listing. 

  D. I perform labor or services only under written contracts. 

  E. Each year I perform labor or services for at least two different persons or entities. 

  F. I assume financial responsibility for defective workmanship or for service not provided by purchasing performance bonds, errors 

and omission insurance, or liability insurance, or providing warranties relating to the labor or services I provide. 

 

     

 Signature  Date 

 

 

  

 


